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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900802.01                COUNTIES : KENT

     LETTING DATE : 07/20/10                DISTRICT    : S1

     STATE/FEDERAL AID NO: ERRA-K007(7)     CONTRACT TIME :   17  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ERRA-K003(07)

     US13, SR8 INTERSECTION IMPROVEMENTS

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/25/10 to vendor GEORGE & LYNCH, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       379,316.63     79.5232% 100.0000%

   1    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       476,988.75    100.0000% 125.7495%

   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $       482,678.21    101.1928% 127.2494%

   3    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       488,848.78    102.4864% 128.8762%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   LEFT TURN WIDENING TO FACILITATE TWO LANES.

                                          |                             |                             |

0010 201000                          LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    4500.00000        4500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 780.000  CY   |      16.50000       12870.00|      23.00000       17940.00|      23.50000       18330.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  30.000  CY   |      24.00000         720.00|      23.35000         700.50|       1.00000          30.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  75.000  CY   |      25.28573        1896.43|      30.50000        2287.50|      48.00000        3600.00

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |    2500.00000        2500.00|    5440.00000        5440.00|   11000.00000       11000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                  75.000  CY   |      18.75000        1406.25|      26.10000        1957.50|      23.50000        1762.50

  UNDERCUT EXCAVATION                     |                             |                             |

0070 302007                 302.000  CY   |      49.33970       14900.59|      75.00000       22650.00|      56.70000       17123.40

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 302008                  52.000  CY   |      53.55221        2784.71|      75.00000        3900.00|      76.00000        3952.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0090 401660                 156.000  TON  |      76.00000       11856.00|      86.60000       13509.60|     110.00000       17160.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0100 401663                 415.000  TON  |      61.45676       25504.56|      71.20000       29548.00|      99.00000       41085.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900802.01                COUNTIES : KENT

     LETTING DATE : 07/20/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 401665                  27.000  TON  |     118.34695        3195.37|     113.20000        3056.40|     140.00000        3780.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401666                  40.000  TON  |     101.02437        4040.97|      98.10000        3924.00|     120.00000        4800.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0130 401667                  80.000  TON  |      79.40938        6352.75|      82.50000        6600.00|     120.00000        9600.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0140 401711                 525.000  TON  |      82.00000       43050.00|      92.80000       48720.00|      94.00000       49350.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0150 612020                   3.000  LF   |      36.50000         109.50|     205.00000         615.00|    1200.00000        3600.00

  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |

0160 612021                 203.000  LF   |      28.46671        5778.74|      61.25000       12433.75|      65.00000       13195.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0170 612529                 203.000  LF   |       4.64041         942.00|       8.95000        1816.85|       2.30000         466.90

  PIPE VIDEO INSPECTION                   |                             |                             |

0180 701010                  93.000  LF   |      24.95838        2321.13|      35.60000        3310.80|      41.20000        3831.60

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0190 701011                1790.000  LF   |      13.81665       24731.80|      24.60000       44034.00|      28.60000       51194.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0200 705002                1366.000  SF   |       5.62626        7685.47|       9.30000       12703.80|       7.80000       10654.80

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0210 705526                 262.000  SF   |      16.66147        4365.31|      34.40000        9012.80|      23.45000        6143.90

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0220 708051                   4.000  EACH |    2450.00000        9800.00|    3345.00000       13380.00|    4050.00000       16200.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0230 710001                   3.000  EACH |     935.00000        2805.00|    1675.00000        5025.00|    1000.00000        3000.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0240 710002                   2.000  EACH |     540.00000        1080.00|    1225.00000        2450.00|     600.00000        1200.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0250 710506                   1.000  EACH |     720.00000         720.00|    1085.00000        1085.00|    1120.00000        1120.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900802.01                COUNTIES : KENT

     LETTING DATE : 07/20/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 720527                1064.000  EADY |       0.42000         446.88|       0.12000         127.68|       0.35000         372.40

  PLASTIC DRUMS                           |                             |                             |

0270 732002                 134.000  SY   |       9.83000        1317.22|      16.00000        2144.00|      16.00000        2144.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 734013                 134.000  SY   |       1.84107         246.70|       4.82000         645.88|       4.20000         562.80

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 735533                 134.000  SY   |       4.95112         663.45|       5.90000         790.60|       5.25000         703.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0300 742509                 248.000  HOUR |      41.81000       10368.88|      41.81000       10368.88|      41.81000       10368.88

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0310 742518                 124.000  HOUR |      60.62000        7516.88|      60.62000        7516.88|      60.62000        7516.88

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0320 743003                  35.000  EADY |      30.00000        1050.00|      19.45000         680.75|      21.60000         756.00

  ARROWPANELS, TYPE C                     |                             |                             |

0330 743004                  56.000  EADY |      77.11669        4318.53|      72.50000        4060.00|      55.00000        3080.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0340 743005                 112.000  EADY |      59.79118        6696.61|      96.00000       10752.00|      38.00000        4256.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0350 743501                  84.000  EADY |       1.12640          94.62|       0.92000          77.28|       0.55000          46.20

  WARNING LIGHTS , TYPE B                 |                             |                             |

0360 743504                  43.000  EACH |     118.00000        5074.00|     103.00000        4429.00|     125.00000        5375.00

  WARNING SIGNS                           |                             |                             |

0370 743525                  56.000  EADY |       4.50000         252.00|       4.35000         243.60|       4.00000         224.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0380 743537                  28.000  EADY |     137.50997        3850.28|     175.00000        4900.00|     114.00000        3192.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0390 744505                   3.000  EACH |     515.90853        1547.73|     324.00000         972.00|     315.00000         945.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0400 744520                   3.000  EACH |     750.00000        2250.00|     832.00000        2496.00|     810.00000        2430.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0410 745527                 385.000  LF   |      12.50000        4812.50|      11.90000        4581.50|      11.55000        4446.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900802.01                COUNTIES : KENT

     LETTING DATE : 07/20/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 745529                  20.000  LF   |      11.25000         225.00|       7.60000         152.00|       7.35000         147.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0430 745542                 110.000  LF   |      26.15000        2876.50|      23.80000        2618.00|      23.10000        2541.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0440 745543                 105.000  LF   |      32.00000        3360.00|      48.60000        5103.00|      47.25000        4961.25

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0450 745544                 170.000  LF   |       9.45000        1606.50|      11.90000        2023.00|      11.55000        1963.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0460 746774                1360.000  LF   |       9.00000       12240.00|       8.75000       11900.00|       8.50000       11560.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0470 746847                   3.000  EACH |    2875.00000        8625.00|    2484.00000        7452.00|    2415.00000        7245.00

  POLE BASE, TYPE 3                       |                             |                             |

0480 746850                   2.000  EACH |     750.00000        1500.00|     794.00000        1588.00|     771.75000        1543.50

  POLE BASE, TYPE 4                       |                             |                             |

0490 748015                 696.000  SF   |       5.10000        3549.60|       2.82000        1962.72|       4.20000        2923.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0500 748019                2520.000  LF   |       0.51230        1291.00|       0.60000        1512.00|       0.55000        1386.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0510 748506                2011.000  LF   |       1.55370        3124.49|       0.68000        1367.48|       1.05000        2111.55

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0520 748530                 210.000  SF   |       4.38733         921.34|       6.70000        1407.00|       2.65000         556.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0530 749687                  21.000  EACH |      62.00000        1302.00|     191.00000        4011.00|      61.40000        1289.40

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0540 749690                  24.000  SF   |      19.00000         456.00|      33.50000         804.00|      11.60000         278.40

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0550 758000                 681.000  SY   |      10.20000        6946.20|      21.55000       14675.55|      18.00000       12258.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900802.01                COUNTIES : KENT

     LETTING DATE : 07/20/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0560 760507                7412.000  SYIN |       1.47203       10910.69|       1.50000       11118.00|       1.55000       11488.60

  PROFILE MILLING, HOT-MIX                |                             |                             |

0570 762001                1856.000  LF   |       1.74019        3229.79|       2.00000        3712.00|       2.10000        3897.60

  SAW CUTTING, HOT MIX                    |                             |                             |

0580 762002                  63.000  LF   |       5.23263         329.66|       9.15000         576.45|       8.40000         529.20

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0590 763000                          LUMP |   24000.00000       24000.00|   25400.00000       25400.00|   20000.00000       20000.00

  INITIAL EXPENSE                         |                             |                             |

0600 763500                          LUMP |   18000.00000       18000.00|   22200.00000       22200.00|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0610 763501                          LUMP |    3500.00000        3500.00|    7120.00000        7120.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0620 763505                 372.000  HOUR |      75.00000       27900.00|      75.00000       27900.00|      75.00000       27900.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       379,316.63|           $       476,988.75|           $       482,678.21

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       379,316.63|           $       476,988.75|           $       482,678.21

====================================================================================================================================

     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900802.01                COUNTIES : KENT

     LETTING DATE : 07/20/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   LEFT TURN WIDENING TO FACILITATE TWO LANES.

                                          |                             |                             |

0010 201000                          LUMP |    5900.00000        5900.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 780.000  CY   |      27.00000       21060.00|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  30.000  CY   |      35.00000        1050.00|                             |

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                  75.000  CY   |      55.00000        4125.00|                             |

  BORROW, TYPE A                          |                             |                             |

0050 211000                          LUMP |    5000.00000        5000.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 212000                  75.000  CY   |      35.00000        2625.00|                             |

  UNDERCUT EXCAVATION                     |                             |                             |

0070 302007                 302.000  CY   |      73.00000       22046.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 302008                  52.000  CY   |      90.00000        4680.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0090 401660                 156.000  TON  |     100.00000       15600.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0100 401663                 415.000  TON  |      65.00000       26975.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0110 401665                  27.000  TON  |     208.00000        5616.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401666                  40.000  TON  |     206.00000        8240.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0130 401667                  80.000  TON  |     156.00000       12480.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0140 401711                 525.000  TON  |      89.00000       46725.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : US 13, SR8 INTERSECTION IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : T200900802.01                COUNTIES : KENT

     LETTING DATE : 07/20/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 612020                   3.000  LF   |     302.00000         906.00|                             |

  REINFORCED CONCRETE PIPE, 12", CLASS IV |                             |                             |

0160 612021                 203.000  LF   |      77.00000       15631.00|                             |

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0170 612529                 203.000  LF   |       5.00000        1015.00|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0180 701010                  93.000  LF   |      36.00000        3348.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0190 701011                1790.000  LF   |      23.00000       41170.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0200 705002                1366.000  SF   |       7.50000       10245.00|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0210 705526                 262.000  SF   |      23.00000        6026.00|                             |

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0220 708051                   4.000  EACH |    3800.00000       15200.00|                             |

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0230 710001                   3.000  EACH |     865.00000        2595.00|                             |

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0240 710002                   2.000  EACH |     750.00000        1500.00|                             |

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0250 710506                   1.000  EACH |     750.00000         750.00|                             |

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0260 720527                1064.000  EADY |       0.35000         372.40|                             |

  PLASTIC DRUMS                           |                             |                             |

0270 732002                 134.000  SY   |       8.00000        1072.00|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 734013                 134.000  SY   |       4.50000         603.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0290 735533                 134.000  SY   |       5.50000         737.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0300 742509                 248.000  HOUR |      41.81000       10368.88|                             |

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0310 742518                 124.000  HOUR |      60.62000        7516.88|                             |

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0320 743003                  35.000  EADY |      20.00000         700.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |
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0330 743004                  56.000  EADY |      90.00000        5040.00|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0340 743005                 112.000  EADY |      40.00000        4480.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0350 743501                  84.000  EADY |       2.00000         168.00|                             |

  WARNING LIGHTS , TYPE B                 |                             |                             |

0360 743504                  43.000  EACH |     230.00000        9890.00|                             |

  WARNING SIGNS                           |                             |                             |

0370 743525                  56.000  EADY |       3.00000         168.00|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0380 743537                  28.000  EADY |     220.00000        6160.00|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0390 744505                   3.000  EACH |     345.00000        1035.00|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0400 744520                   3.000  EACH |     890.00000        2670.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0410 745527                 385.000  LF   |      12.70000        4889.50|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0420 745529                  20.000  LF   |       9.00000         180.00|                             |

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0430 745542                 110.000  LF   |      26.00000        2860.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0440 745543                 105.000  LF   |      52.00000        5460.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0450 745544                 170.000  LF   |      13.00000        2210.00|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0460 746774                1360.000  LF   |       9.35000       12716.00|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |
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0470 746847                   3.000  EACH |    2660.00000        7980.00|                             |

  POLE BASE, TYPE 3                       |                             |                             |

0480 746850                   2.000  EACH |     850.00000        1700.00|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0490 748015                 696.000  SF   |       3.00000        2088.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0500 748019                2520.000  LF   |       0.64000        1612.80|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0510 748506                2011.000  LF   |       0.72000        1447.92|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0520 748530                 210.000  SF   |       7.10000        1491.00|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0530 749687                  21.000  EACH |      87.00000        1827.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0540 749690                  24.000  SF   |      26.00000         624.00|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0550 758000                 681.000  SY   |      28.00000       19068.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0560 760507                7412.000  SYIN |       1.40000       10376.80|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

0570 762001                1856.000  LF   |       2.35000        4361.60|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0580 762002                  63.000  LF   |       9.00000         567.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0590 763000                          LUMP |   18000.00000       18000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0600 763500                          LUMP |   23000.00000       23000.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0610 763501                          LUMP |    7000.00000        7000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0620 763505                 372.000  HOUR |      75.00000       27900.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       488,848.78|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       488,848.78|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 6         %|                            %|                            %

====================================================================================================================================


